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March 10, 2017

9:00 am – 10:00 am

District 8 

464 West 4th Street, Room 805

San Bernardino, CA 92401



Agenda

 Purpose of the Outreach

 Roundtable Introductions

 Small Business

 Contract Overview

 Contract Scope of Services

 Tentative Schedule

 Consultant Selection Process

 Question and Answer Session

 Networking

 Adjourn
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Purpose of this Outreach

 Contract Overview

 Networking Opportunity

 Information Sharing

 Question and Answer Session
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Roundtable Introduction

 Firm Name and Individual Name (Plan 

to be a Prime or Sub)

 Caltrans Staff – Name, Title & Role
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Contract Overview

Scope:

 On-Call Contract.  The Consultant shall perform 

consultation, research, professional and technical 

services required for Traffic Operations and 

Transportation Planning services

Location: 

 District 8  - Riverside and San Bernardino Counties

Cost:

 Contract Estimated Value is $1.2 million - $2.2 million

Duration: 

 Contract term is 3 years

 DBE Goal: 

 13%
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Scope of Services

Types of work include but are not limited to:
 Perform operational analyses, using either macroscopic, microscopic, macrosimulation 

and/or microsimulation analyses for existing and/or forecasted demand.

 Conduct corridor system-wide analysis

 Collect, aggregate, and summarize existing traffic volume data 

 Determine operationally preferred alternatives and make design recommendations for 
project alternatives based on traffic analysis results

 Collect, aggregate, and summarize existing travel time and speed profile data by 
floating car method (Tach Run) 

 Produce technical reports or memoranda to document the results and conclusions of 
work

 Provide responses to comments of agencies, organizations, or general public related to 
traffic analysis work

 Prepare Intersection Control Evaluation (ICE) Report

 Prepare Transportation Management Plan (TMP) Documents

 Calculate permitted lane closure hours and prepare lane requirements charts 

 Evaluate and prepare detour layouts and graphics for construction traffic handling

 Prepare Significant Issue Report (SIR) 

6



Tentative Schedule

 Advertisement 3rd week of March 2017

 SOQ Due 2nd week of April 2017

 Interview 4th week of April 2017

 Cost Negotiation 2nd week of May 2017

 Award & Execution 3rd week of May 2017
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DPAC Website

For information and procedures on Caltrans A&E 

contracts, visit the Division of Procurements and 

Contracts (DPAC) website:

 http://www.dot.ca.gov/hq/dpac/aeinfo.htm

 http://www.dot.ca.gov/hq/dpac/ae/doc/lookahead.pdf 
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Consultant Selection Process

 Information presented by Nelson Kwong, DPAC 

Coordinator
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Question and Answer Session
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Networking
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Adjourn
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